STATE OF CALI FORNI A BI D SUMMARY

LOS ANGELES COUNTY NEAR SANTA
CLARI TA AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 29/ 05
CONTRACT NUMBER 07-194104
LOCATI ON 07-LA-14-35.8/43.1

CUT AND STABI LI ZE ROCK SLOPES

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 03/ 05
CONTRACT CODE 'E '
51 CONTRACT | TEMS

FEDERAL AlID ACNH P014-(063)E

TOTAL NUMBER OF WORKI NG DAYS 470

PERCENT UNDER EST 24. 90

831 724-1011
00000089

FAX 831 768-4021

PROPGOSALS | SSUED 10 FUND TOTAL HA42 9, 978, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 9, 105, 853. 20 AMOUNT UNDER 2,267,342. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 6, 838, 511. 00 1 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
2 7,477,923.00 2 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC

1792 KAl SER AVENUE
IRVINE CA 92614-5706

949 252- 0441
00615876

FAX 949 252-0266



07-194104 Bl D245

07-LA-14-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
AUSTI N ENTERPRI SES JO NT SEAL
BAKERSFI ELD CA
LOS ANGELES S| GNAL CONSTRUCTI ON ELECTRI CAL
I NDUSTRY CA
PROVETHEUS CONSTRUCTI ON CABLE AND W RE MESH ( PARTI AL)
SANTA BARBARA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
PONAY CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VI STA STEEL REBAR

GOLETA CA



07-194104 Bl D245

07-LA-14-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
A 1 S CONSTRUCTI ON COVPANY TW STED W RE MESH AND CABLE MESH DRAPERY ( PORTI ON)
VENTURA CA
ALCORN FENCE COVPANY VETAL BEAM GUARD RAI LI NG

SUN VALLEY CA

PACI FI C ELECTRI C MODI FY LI GHTI NG
BELL GARDENS CA

SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA



07-194104 Bl D245

07-LA-14-35 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,000. 00 4,000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 470 820. 00 385, 400. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1,510 25.00 37, 750. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 1, 500. 00 1, 500. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 40, 000. 00 40, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 35, 000. 00 35, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 650, 000. 00 650, 000. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,720 2.00 5, 440. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 72 82. 00 5, 904. 00
10 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 120 3. 00 360. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,170 55. 00 119, 350. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 250. 00 21, 000. 00
13 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 100 2.00 200. 00
STRI PE
14 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3, 850 1.50 5, 775. 00
15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 180 1.50 270. 00
16 (S) 150722 REMOVE PAVEMENT MARKER EA 670 1.00 670. 00
17 150846 REMOVE CONCRETE PAVEMENT MR 460 36. 00 16, 560. 00
18 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 1, 560 20. 00 31, 200. 00
19 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 1, 560 7.50 11, 700. 00
20 (S) 152388 RELOCATE CRASH CUSH ON EA 2 800. 00 1, 600. 00
21 152430 ADJUST | NLET EA 5 1, 900. 00 9, 500. 00
22 153214 REMOVE CONCRETE CURB M 400 16. 00 6, 400. 00
23 155003 CAP | NLET EA 1 3, 200. 00 3, 200. 00
24 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 2 800. 00 1, 600. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 15, 900 35. 00 556, 500. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
28 (S) 202007 DUFF M 5, 700 5.75 32,775.00
29 260301 CLASS 3 AGGREGATE BASE VB 460 130. 00 59, 800. 00
30 280000 LEAN CONCRETE BASE VB 190 350. 00 66, 500. 00
31 290301 CEMENT TREATED PERVEABLE BASE VB 26 450. 00 11, 700. 00
32 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,110 78. 00 164, 580. 00
33 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1,970 5.50 10, 835. 00
34 401000 CONCRETE PAVEMENT VB 130 640. 00 83, 200. 00
35 404092 SEAL PAVEMENT JO NT M 320 22.00 7, 040. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.1 5, 400. 00 5, 940. 00



07-194104 Bl D245

07- LA- 14- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 650075 600 MM REI NFORCED CONCRETE Pl PE M 1.1 3, 500. 00 3, 850. 00
38 680466 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 250 120. 00 30, 000. 00

(2.01 MM THI CK)
39 680637 200 MM NON- PERFORATED STEEL PI PE M 12 600. 00 7, 200. 00
UNDERDRAI N (2. 01 MV THI CK)

40 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 148 8. 00 1, 184. 00
41 035889 TW STED W RE MESH DRAPERY SYSTEM M2 44, 200 40. 00 1, 768, 000. 00
42 035890 CABLE MESH DRAPERY SYSTEM MR 26, 700 69. 00 1, 842, 300. 00
43 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 50 145. 00 7, 250. 00
44 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 3, 600. 00 3, 600. 00
45 035891 CONCRETE BARRI ER ( TYPE 60D MOD) M 230 300. 00 69, 000. 00
46 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 300 5. 00 1, 500. 00
47 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2, 560 . 80 2, 048. 00
48 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 510 3.00 1, 530. 00
49 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 5. 00 800. 00
50 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 42, 000. 00 42, 000. 00
51 999990 MOBI LI ZATI ON LS LUMP SUM 650, 000. 00 650, 000. 00

TOTAL 6, 838, 511. 00



07-194104 Bl D245
07-LA-14-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 29/ 05 10/ 03/ 05
| TEM SECOND
Bl D AMOUNT
1 7,500. 00 7500. 00
2 1, 050. 00 493500. 00
3 12. 00 18120. 00
4 6, 000. 00 6000. 00
5 25, 000. 00 25000. 00
6 10, 000. 00 10000. 00
7 600, 000. 00 600000. 00
8 1.15 3128. 00
9 45. 00 3240. 00
10 4.00 480. 00
11 78. 00 169260. 00
12 325. 00 27300. 00
13 2.00 200. 00
14 2.00 7700. 00
15 2.00 360. 00
16 1.50 1005. 00
17 42.00 19320. 00
18 21.00 32760. 00
19 5. 00 7800. 00
20 1, 000. 00 2000. 00
21 2,500. 00 12500. 00
22 24.00 9600. 00
23 1, 000. 00 1000. 00
24 600. 00 1200. 00
25 50, 000. 00 50000. 00
26 43. 00 683700. 00
27 5, 000. 00 5000. 00
28 5.00 28500. 00
29 80. 00 36800. 00
30 225. 00 42750. 00
31 200. 00 5200. 00
32 80. 00 168800. 00
33 15. 00 29550. 00
34 300. 00 39000. 00
35 20. 00 6400. 00
36 2,700. 00 2970. 00
37 1, 000. 00 1100. 00
38 100. 00 25000. 00
39 120. 00 1440. 00




07-194104 Bl D245

07-LA-14-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 29/ 05 10/ 03/ 05
| TEM SECOND
Bl D AMOUNT
40 10. 00 1480. 00
41 46. 00 2033200. 00
42 82. 00 2189400. 00
43 160. 00 8000. 00
44 4, 000. 00 4000. 00
45 210. 00 48300. 00
46 6. 00 1800. 00
47 1.00 2560. 00
48 4.00 2040. 00
49 6. 00 960. 00
50 26, 000. 00 26000. 00
51 575, 000. 00 575000. 00

TOT 7,477,923. 00



